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September 9, 2024 P-9865

Ms. Phyllis A. Wallace
Deputy Public Works Director
City of Deltona

201 Howland Boulevard
Deltona, Florida 32738

Re: Continuing On-Call Stormwater Engineering Services
RFQ No. PW-2020-08

Subj: Proposal for Reviewing and Updating the Land Development Code
Chapter 98 — Natural Resources Protection
Article IV — Stormwater Management

Dear Ms. Wallace:

In follow-up to your previous request, we are pleased to submit our proposal for reviewing and
updating the Land Development Code, and specifically the regulations and criteria presented
within Chapter 98 of Article IV that pertain to Stormwater Management.!

For many vyears, Pegasus Engineering has provided site plan review services for several
municipalities located throughout Central Florida, some of which include the City of Ocoee, the
City of Maitland, the City of DeBary, Orange City, the City of Winter Springs and currently the
City of Longwood and the City of Deltona. In addition to our length experience with performing
site plan review services, Pegasus Engineering also has extensive experience with stormwater
master plans, drainage basin studies, and more importantly, drainage retrofit improvements.

Our site plan review strategy generally focuses on identifying both typical and a-typical
stormwater issues that are critical for a successful design, and we have also assisted our clients
with the implementation of diverse retrofit improvements for poorly designed development

projects, including:

e Adverse impacts to roads, stormwater facilities and other infrastructure caused by
seasonal high groundwater that was estimated incorrectly.

e Stormwater pond deficiencies related to overall performance or volume recovery.
e Adverse impacts to offsite drainage areas or overlooking offsite runoff contributions.

e Localized road flooding caused by improper design of pavement drainage or storm
sewer systems.
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That said, we anticipate a general scope of work with task assignments for reviewing and
updating the Land Development Code as summarized below.

1. Review the existing Stormwater Management criteria to identify deficiencies,
inconsistencies, contradictions, outdated criteria, etc. Examples would include expanding
the design criteria for retention ponds in land-locked (closed) drainage basins and
modernizing the design criteria for stormwater collection and conveyance systems.

2. Collect and review Stormwater Management criteria enforced by other municipalities (e.g.,
Alachua County, City of Orlando, Hillsborough County).

3. A draft Memorandum will be prepared to document the recommended revisions, deletions,
and additions to the Land Development Code.

4. In-person review sessions and/or virtual video conferences will be conducted with
representatives of the Public Works Department and the Department of Planning &
Development Services to discuss and finalize the recommended changes to the Land
Development Code.

5. A draft version of Article IV with the recommended changes will be provided to City staff for
review and comment.

6. A revised version of Article IV will be presented to the City Commission during the 1%t and
2" readings.

7. Changes or modifications recommended by the City Commission will be incorporated into a
final version of Article IV.

It should be noted that updating Resolution No. 2003-16 (Residential Lot Grading Guidelines) is
also recommended to require compensating storage for Single-Family Residential development
that results in floodplain encroachment within the Theresa Watershed (land-locked basin).

The scope of work and task assignments discussed above will be performed for an hourly not-
to-exceed fee amount of $30,000 (refer to the attachment Manhour and Fee Estimate). If
selected, we look forward to serving the City of Deltona on this important assignment. If you
have any questions or need any additional information, please contact me directly at 407-992-
9160, extension 309, or by e-mail at david@pegasusengineering.net.



Ms. Phyllis A. Wallace
September 9, 2024
Page 3

Sincerely, *

PEGASUS ENGINEERING

. Hamstra, P.E., CFM
Stormwater Department Manager

Continuing On-Call Stormwater Engineering Services
RFQ No. PW-2020-08

Proposal for Reviewing and Updating the Land Development Code

Chapter 98 — Natural Resources Protection
Article IV — Stormwater Management

Approved for Pegasus Engineering, LLC

¢
%VVWJ Principal September 9, 2024

Fursan Munjed, P.E. U Officer’s Title Date

This proposal is hereby accepted and authorization to proceed is hereby given.
(Please return one executed copy of this proposal for our Pegasus Engineering records).

Authorized Signature Officer’s Title Date



MANHOUR and FEE ESTIMATE

for the

PROPOSAL for REVIEWING and UPDATING the LAND DEVELOPMENT CODE
ARTICLE IV - STORMWATER MANAGEMENT

Sr. Project Project Administrative
Task Description Manager Manager Assistant Task Task
(Effective Date: September 9, 2024) (Hamstra, P.E.) (Teague, P.E.) (Staff) Hours Fees
Standard Hourly Rates $195.00 $185.00 $80.00
Review Article IV and Identify Deficiencies, Inconsistencies, etc. 2 12 14 $2,610.00
Collect and Review Other Stormwater Management Criteria 2 24 26 $4,830.00
Prepare Draft Project Memorandum to Documents the Changes 2 16 18 $3,350.00
Conduct Coordination Meetings to discuss the Proposed Changes (assume 3) 8 8 16 $3,040.00
Prepare a Draft Version of Article IV 24 24 $4,440.00
Revise the Draft Version of Article IV 12 12 $2,220.00
Prepare for and Present to the City Commission (1st and 2nd Readings) 16 12 28 $5,340.00
Prepare the Final Version of Article IV 16 16 $2,960.00
Project Administration 4 4 8 $1,100.00
TOTAL HOURS 34 124 4 162
TOTAL LABOR COSTS $6,630.00 $22,940.00 $320.00 $29,890.00
Breakdown in Fees
P (1) Total Labor Costs (Pegasus Engineerin; = $29,890.00
egﬂﬁ';‘!mss (2) Reimbursable Expenses = $110.00
TOTAL LUMP SUM FEE = $30,000.00
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