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Job Description: LS 3 Full Rehab (City of Deltona)

We are pleased to quote labor & materials to include:

- Furnish & Install new 230/3 power service, meter can, disconnect & rack.

- Furnish & Install Seal offs, conduits, wiring & grounding per NEC code.

- Installation Only Existing control panel & SCADA panel.

- Furnish & Install (1) Aluminum hatch cover & vent on top of wet well.

- Furnish & Install (2) 4” ABS single rail bases elbows.

- Furnish & Install (2) SS base plates.

- Furnish & Install (2) 2” SS singe rail upper guide brackets. (reuse existing guide rails)

- Furnish & Install (2) 4” HDPE risers from base elbow to above grade valve assy.

- Furnish & Install (1) 4” Flanged above grade valve assembly to include check valves, plug
valves, flanged fittings & flanged spool pipes.

- Furnish & Install (3) SS Adjustable pipe supports under valve assy.

- Furnish & Install (1) 2” Air Release Valve (ARV) at FM riser pipe with 2” drain back to WW.
- Furnish & Install (1) 6” Isolation valve below grade on force main.

- Furnish & Install clean fill for old valve box to be abandoned in place.

- Furnish & Install Concrete pad under valve assy.

- Furnish & Install (1) SS wet well pipe support.

- Provide vactor to clean wet well.

- Provide by-pass pump with 24hour monitoring during rehabilitation.

- Demo, Hauling & Disposal of brick wall & removed debris from rehabilitation.

- Restoration of site when complete.

TOTAL: $127,220.00

NOTE: Per scope as discussed on site 5-4-26.

Terms Net 30 Days

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard
practices. Any alteration or deviation from above specifications involving extra cost will be executed only upon written
orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or
delays beyond our control. This proposal is subject to acceptance within 30 days and is void thereafter at the option of the
undersigned.

Authorized Signature:

Raymond Rogers
(386) 882-6200
raymond@danusutilities.com



